

Special Conditions of Contract

GCC Clause	
1.17	<p>The Intended Completion Date is 210 CD <i>from receipt of Notice to Proceed.</i></p> <p><i>NOTE: The contract duration shall be reckoned from the start date and not from contract effectivity date.</i></p>
1.22	<p>The Procuring Entity is NIA-Caraga Region XIII, Bancasi, Butuan City.</p>
1.23	<p>The Procuring Entity’s Representative is ENGR. MADANTE P. GANOTISI – Acting Regional Manager, Bancasi, Butuan City and ENGR. RUBY C. TUAN, Jr. – BAC Chairman the name of authorized representative.</p>
1.24	<p>The Site is located at Bislig City, Surigao del Sur and is defined in drawings No. <i>[Insert Number]</i>.</p> <p><i>List here locations of other Sites, if any.</i></p>
1.28	<p>The Start Date is <i>upon receipt of Notice to Proceed.</i></p> <p><i>NOTE: The start date shall be the date of receipt of the Notice to Proceed.</i></p>
1.31	<p>The Works consist of DIVERSION WORKS, CANALIZATION, CANAL, STRUCTURES, PROTECTION WORKS & ACCESS ROAD.</p>
2.2	<p><i>If different dates are specified for completion of the Works by section (“sectional completion”), these dates should be listed here</i></p>
5.1	<p>The Procuring Entity shall give possession of all parts of the Site to the Contractor <i>upon receipt of Notice to Proceed.</i></p>
6	<p>Additional Instruction:</p> <p>Contractor’s representative authorized to transact business in the Procuring Entity must be part of the organization structure of the company.</p>
6.5	<p>The Contractor shall employ the following Key Personnel: <i>Project Manager, Project Engineer, Material Engineer, Safety and Health Officer, Construction Foreman.</i></p> <p><i>NOTE: The names of the Key Personnel and their designation shall be</i></p>

	<i>filled out by winning contractor prior to contract signing.</i>
7.4(c)	<i>Specify additional conditions, if any, that must be met prior to the release of the performance security, otherwise, state “No further instructions.”</i>
7.7	No further instructions.
8.1	No further instructions.
10	The site investigation reports are: <i>[list here or state none]</i>
12.3	No further instructions.
12.5	Fifteen (15) years.
13	All partners to the joint venture shall be jointly and severally liable to the Procuring Entity.
15	The Contractor shall maintain for the duration of the Contract, Contractors All Risk Insurance (CARI)
18.3(h)(i)	No further instructions.
21.2	The Arbiter is: ENGR. MADANTE P. GANOTISI – Acting Regional Manager, Bancasi, Butuan City.
29.1	No dayworks are applicable to the contract.
31.1	The Contractor shall submit the Program of Work to the Procuring Entity’s Representative within 5 days of delivery of the Notice of Award.
31.3	The period between Program of Work updates is (75) days. The amount to be withheld for late submission of an updated Program of Work is 1%.
34.3	The Funding Source is the <i>Government of the Philippines.</i>
39.1	The amount of the advance payment is <i>fifteen percent (15%) of the Contract Price to be made as per herein schedule:</i> a. First (1st) Installment, 7.5% of the Contract Price- upon submission to and acceptance by NIA of an Irrevocable Standby Letter of Credit of equivalent value issued by a commercial bank, a bank guarantee or a surety bond, callable upon demand, issued by a surety or insurance company duly licensed by the Insurance Commission and confirmed by the NIA. b. Second (2nd) Installment, 7.5% of the Contract Price- upon submission to and acceptance by an NIA of an Irrevocable Standby Letter of Credit of equivalent value issued by a commercial bank, a bank guarantee or a surety bond, callable upon demand, issued by a surety or insurance company duly licensed by the Insurance Commission and confirmed by the NIA(If amount is not included in the first submitted Letter of Credit, bank guarantee or surety

	<p>bond), and after Contractor has fully mobilized the initial equipment requirement and key personnel indicated in its approved manpower utilization schedules as specified in the Bid Document.</p> <p>The initial equipment requirements are the following :</p> <table border="1" data-bbox="432 432 1262 701"> <thead> <tr> <th data-bbox="432 432 1034 488">TYPE OF EQUIPMENT</th> <th data-bbox="1034 432 1262 488">QUANTITY</th> </tr> </thead> <tbody> <tr> <td data-bbox="432 488 1034 539">Loader</td> <td data-bbox="1034 488 1262 539">1 unit</td> </tr> <tr> <td data-bbox="432 539 1034 591">Backhoe</td> <td data-bbox="1034 539 1262 591">1 unit</td> </tr> <tr> <td data-bbox="432 591 1034 642">Dozer</td> <td data-bbox="1034 591 1262 642">1 unit</td> </tr> <tr> <td data-bbox="432 642 1034 701">Dumptruck</td> <td data-bbox="1034 642 1262 701">2 units</td> </tr> </tbody> </table>	TYPE OF EQUIPMENT	QUANTITY	Loader	1 unit	Backhoe	1 unit	Dozer	1 unit	Dumptruck	2 units
TYPE OF EQUIPMENT	QUANTITY										
Loader	1 unit										
Backhoe	1 unit										
Dozer	1 unit										
Dumptruck	2 units										
40.1	<p>Materials and equipment delivered on the site but not completely put in place shall not be included for payment.</p>										
51.1	<p>The date by which operating and maintenance manuals are required is 7 days after completion of work.</p> <p>The date by which “as built” drawings are required is [date].</p>										
51.2	<p>The amount to be withheld for failing to produce “as built” drawings and/or operating and maintenance manuals by the date required is shall be based on actual cost of the work in pesos..</p>										

;